STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

10/ 11/ 00
05- 0190F4
05- MON-1-74.3/75.1

B I

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

D SUMMARY
I N MONTEREY COUNTY NEAR CARMEL FROM

CARMEL VALLEY RCAD TO 0.3 KM NORTH
OF CARMEL VALLEY ROAD

CONSTRUCT DUAL RI GHT TURN LANE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 12/ 00
CONTRACT CCDE ' F '
73 CONTRACT | TEMS

FEDERAL Al D NONE

FAX

FAX

FAX

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

310

PERCENT OVER EST 58. 78

( NAVE/ ADDRESS/ LOCATI ON)

805 543-0300
00065547
805 541-3067

650 482-4000
00000022
650 482-4103

831 384-4081
00395156
831 384-5078

PROPCSALS | SSUED 23 FUND TOTAL HB4N 675, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 600, 000. 00 AMOUNT OVER 352, 660. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 952, 660. 00 1 MADONNA CONSTRUCTI ON COVPANY
P O BOX 3901
SAN LU S OBl SPO CA 93403
2 953, 166. 00 3 PAVEX CONSTRUCTI ON DI VI SI ON
330 BLOMQUI ST STREET
REDWOOD CI TY CA 94063
3 1, 068, 910. 00 4 MONTEREY PENI NSULA ENG NEERI NG
I NC
P O BOX 2317
MONTEREY CA 93942
4 1, 083, 768. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

FAX

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



05- 0190F4 Bl D245

05- MON- 1- 74 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 11/ 00 10/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BROWN AND FESLER | NC | TEMS 71 THRU 73
SAN RAMON CA
CENTRAL STRI PI NG SERVI CE I TEMS 3, 4, 6, 13 THRU 15 AND 65 THRU 70
RANCHO CORDOVA CA
KARLESKI NT CRUM | NC | TEMS 26 THRU 35
SAN LU S GBI SPO CA
STATEW DE SAFETY AND SI GNS | TEMS 1, 9, 18, 19, 58 AND 59

Pl SMO BEACH CA



05- 0190F4
05- MON-1- 74
10/ 11/ 00

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 12/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

ARBOR TECH TREE CARE
HAYWARD CA

ASSURED LANDSCAPE
PRUNDALE CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL FENCE

SAN JOSE CA

CHRI SP COVPANY

FREMONT CA

DI AMOND FI RE RESOURCES
| DYLLW LD CA

DI AMOND FI RE RESOURCES
| DYLLW LD CA

SPIRIT ROAD A LS

SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

SUM T ELECTRI C

FRENSO CA

ASPHALT CONCRETE DI KE

CLEARI NG

LANDSCAPE AND | RRI GATI ON

ERGCSI ON CONTROL

METAL BEAM GUARD RAI L

STRI PI NG

EARTH WORK, ASPHALT CONCRETE PAVI NG ( PARTI AL)

TRAFFI C CONTRCL ( PARTI AL)

EMULSI ON

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL



05- 0190F4

05- MON- 1- 74 SUMMARY

10/ 11/ 00
L
Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 4

10/ 12/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY

LI NCOLN CA
ARBOR TECH TREE CARE
HAYWARD CA
CENTRAL FENCE
SACRAMENTO CA
J SAVATTONE CONSTRUCTI ON
SOQUEL CA
KARLESKI NT CRUM
SAN LU S OBI SPO CA
SI ERRA PACI FI C EARTH RETAI NI NG | NC
TRACY CA
STATEW DE SAFETY AND SI GNS
NI POVD CA
SUMM T ELECTRI C
FRESNO CA

Bl DDER | D NAVE AND ADDRESS

ASPHALT CONCRETE DI KE

CLEARI NG

METAL BEAM GUARD RAI L

CONCRETE STRUCTURE

LANDSCAPE

RETAI NI NG WALL

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LI NCOLN CA
CENTRAL FENCE COVPANY
SACRAMENTO CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS



05- 0190F4 Bl D245

05- MON- 1- 74 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 11/ 00 10/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG AND MARKI NG

FREMONT CA
KARLESKI NT CRUM LANDSCAPE AND | RRI GATI ON
SAN LU S GBI SPO CA
S| ERRA PACI FI C EARTH RETAI NI NG RETAI NI NG WALL
TRACY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
SUM T ELECTRI C ELECTRI CAL

FRESNO CA



05- 0190F4 Bl D245

05- MON- 1- 74 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 11/ 00 10/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 45, 000. 00* 45, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00
3 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 8 60. 00 480. 00
4 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 290 2.00 2, 580. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 25 35. 00 875. 00
6 (S) 120300 TEMPORARY PAVEMENT MARKER EA 220 3.00 660. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 6, 000. 00 6, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 290 70. 00 20, 300. 00
9 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 11 220. 00 2,420. 00
10 150608 REMOVE CHAI N LI NK FENCE M 4.3 50. 00 215. 00
11 150620 REMOVE GATE EA 1 250. 00 250. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 8 40. 00 320. 00
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 360 4.00 1, 440. 00
14 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,110 4.00 4, 440. 00
15 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 55 40. 00 2, 200. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 45 10. 00 450. 00
17 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 180 90. 00 16, 200. 00
18 152316 RESET ROADS| DE SI GN ( ONE POST) EA 8 200. 00 1, 600. 00
19 152752 REPLACE S| GN PANEL (ROADSI DE SI GN) EA 1 200. 00 200. 00
20 153210 REMOVE CONCRETE VB 6 200. 00 1, 200. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 25, 000. 00* 25, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 480 39. 00 18, 720. 00
23 190185 SHOULDER BACKI NG VB 5 100. 00 500. 00
24 019088 SEGVENTAL RETAI NI NG WALL V) 77 660. 00 50, 820. 00
25 198001 | MPORTED BORROW VB 2,530 38. 00 96, 140. 00
26 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 25, 000. 00* 25, 000. 00
27 (S) 203001 EROSI ON CONTROL ( BLANKET) e 400 10. 00 4,000. 00
28 (S) 203014 FI BER ( EROSI ON CONTROL) KG 450 5. 00 2, 250. 00
29 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 600 4.00 2, 400. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 10 200. 00 2, 000. 00
31 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 60 10. 00 600. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 40 10. 00 400. 00
33 (S) 204017 PLANT (GROUP W EA 1, 000 15. 00 15, 000. 00
34 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 18, 000. 00* 18, 000. 00
35 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 14, 000. 00* 14, 000. 00
36 390103 ASPHALT CONCRETE ( TYPE B) TONN 2, 650 110. 00 291, 500. 00
37 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 18 40. 00 720. 00

AREA)



05- 0190F4 Bl D245

05- MON- 1- 74 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 11/ 00 10/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
38 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 120 7.00 840. 00
39 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 20 7.00 140. 00
40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 240 7.00 1, 680. 00
41 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 200 7.00 1, 400. 00
42 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 7 800. 00 5, 600. 00
43 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 4.7 2, 000. 00 9, 400. 00
44 (F) 510138 CLASS 2 CONCRETE (W NGMALLS) VB 7.2 1, 500. 00 10, 800. 00
45 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 0.7 2, 000. 00 1, 400. 00
46 (SF) 520101 BAR REl NFORCI NG STEEL KG 634 5. 00 3,170. 00
47 575005 TI MBER RETAI NI NG WALL VB 0.8 4,000. 00 3,200. 00
48 664091 450 MM Bl TUM NOUS COATED CORRUGATED M 7 400. 00 2, 800. 00
STEEL PIPE (2.77 MV THI CK)
49 664097 600 MV BI TUM NOUS COATED CORRUGATED M 9 500. 00 4,500. 00
STEEL PIPE (2.77 MV THI CK)
50 680271 80 MM PLASTI C Pl PE UNDERDRAI N M 8 100. 00 800. 00
51 680273 80 MM SLOTTED PLASTI C PI PE UNDERDRAI N M 49 100. 00 4,900. 00
52 681132 GECCOVPOSI TE DRAI N MR 25 150. 00 3, 750. 00
53 690273 300 MM Bl TUM NOUS COATED CORRUGATED M 5 300. 00 1, 500. 00
STEEL Pl PE DOWKNDRAI N
54 692088 300 MM ENTRANCE TAPER EA 1 300. 00 300. 00
55 705044 450 MM STEEL FLARED END SECTI ON EA 1 400. 00 400. 00
56 705045 600 MM STEEL FLARED END SECTI ON EA 1 500. 00 500. 00
57 721420 CONCRETE (DI TCH LI NI NG VB 1.8 800. 00 1, 440. 00
58 820118 GUARD RAI LI NG DELI NEATOR EA 16 40. 00 640. 00
59 820151 OBJECT MARKER (TYPE L-1) EA 2 40. 00 80. 00
60 (S) 832061 METAL BEAM GUARD RAI LI NG M 77 100. 00 7, 700. 00
(2.1 M WOOD POST)
61 (S) 839552 TERM NAL SECTI ON ( TYPE ©) EA 1 200. 00 200. 00
62 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 600. 00 5, 200. 00
63 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 500. 00 2, 000. 00
64 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 17, 000. 00 17, 000. 00
65 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG e 920 40. 00 3, 600. 00
66 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 390 2.00 2, 780. 00
67 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 410 3.00 1, 230. 00
68 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 1,760 1.50 2, 640. 00
69 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 250 3.00 750. 00
70 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 240 6. 00 1, 440. 00
71 (S) 019089 MODI FY | NTERCONNECTI ON CONDUI T AND CABLE LS LUVMP SUM 20, 000. 00* 20, 000. 00



Bl D245

05- 0190F4
05- MON- 1- 74 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
10/ 11/ 00 10/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY Bl D AMOUNT
72 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWP SUM 80, 000. 00* 80, 000. 00
LS LUW SUM 15, 000. 00* 15, 000. 00

73 (S) 019090 MCDI FY SI GNAL AND LI GHTI NG (CI TY)
TOTAL 952, 660. 00



05- 0190F4 Bl D245

05- MON- 1- 74 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
10/ 11/ 00 10/ 12/ 00
R SRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | @o
1] 8, 000. 00* 8000. 00| 8, 000. 00* 8000. 00| 5, 000. 00* 5000. 00
2| 100, 000. 00* 100000. 00| 30, 000. 00* 30000. 00| 167, 555. 00* 167555. 00
3| 200. 00 1600. 00| 210. 00 1680. 00| 200. 00 1600. 00
4 | 4.00 5160. 00| 4.20 5418. 00| 4.00 5160. 00
5| 35.00 875. 00| 35. 00 875. 00| 75. 00 1875. 00
6 | 6. 00 1320. 00| 6. 50 1430. 00| 6. 00 1320. 00
7| 8, 000. 00 8000. 00| 2, 500. 00 2500. 00| 5, 000. 00 5000. 00
8 | 150. 00 43500. 00| 75. 00 21750. 00| 100. 00 29000. 00
9 | 500. 00 5500. 00| 200. 00 2200. 00| 850. 00 9350. 00
10 | 30. 00 129. 00| 150. 00 645. 00| 300. 00 1290. 00
11 | 275. 00 275. 00| 300. 00 300. 00| 1, 500. 00 1500. 00
12 | 50. 00 400. 00| 65. 00 520. 00| 150. 00 1200. 00
13 | 3.30 1188. 00| 3.50 1260. 00| 4.00 1440. 00
14 | 5. 00 5550. 00| 3.50 3885. 00| 5. 00 5550. 00
15 | 35.00 1925. 00| 38. 00 2090. 00| 35. 00 1925. 00
16 | 50. 00 2250. 00| 22.00 990. 00| 30. 00 1350. 00
17 | 82. 00 14760. 00| 90. 00 16200. 00| 90. 00 16200. 00
18 | 150. 00 1200. 00| 150. 00 1200. 00| 200. 00 1600. 00
19 | 150. 00 150. 00| 150. 00 150. 00| 200. 00 200. 00
20 | 500. 00 3000. 00| 700. 00 4200. 00| 740. 00 4440. 00
21 | 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00
22 | 150. 00 72000. 00| 150. 00 72000. 00| 75.00 36000. 00
23 | 400. 00 2000. 00| 800. 00 4000. 00| 1, 400. 00 7000. 00
24 | 700. 00 53900. 00| 610. 00 46970. 00| 360. 00 27720. 00
25 | 35.00 88550. 00| 36. 00 91080. 00| 60. 00 151800. 00
26 | 10, 000. 00* 10000. 00| 21, 000. 00* 21000. 00| 15, 000. 00* 15000. 00
27 | 5. 50 2200. 00| 6. 00 2400. 00| 7.00 2800. 00
28 | 2.00 900. 00| 2.00 900. 00| 3.00 1350. 00
29 | 1.50 900. 00| 1.50 900. 00| 3.00 1800. 00
30 | 150. 00 1500. 00| 160. 00 1600. 00| 100. 00 1000. 00
31 | 10. 00 600. 00| 10. 50 630. 00| 10. 00 600. 00
32 | 5. 00 200. 00| 5. 50 220. 00| 50. 00 2000. 00
33 | 11. 00 11000. 00| 12. 00 12000. 00| 15. 00 15000. 00
34 | 2, 900. 00* 2900. 00| 17, 000. 00* 17000. 00| 15, 000. 00* 15000. 00
35 | 8, 000. 00* 8000. 00| 13, 000. 00* 13000. 00| 11, 000. 00* 11000. 00
36 | 97.00 257050. 00| 127. 00 336550. 00| 120. 00 318000. 00
37 | 70. 00 1260. 00| 120. 00 2160. 00| 250. 00 4500. 00
38 | 6. 00 720. 00| 8. 00 960. 00| 8. 00 960. 00
39 | 6. 00 120. 00| 22.00 440. 00| 10. 00 200. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
TOT

05- 0190F4
05- MON-1- 74
10/ 11/ 00

400.
200.

100.

1, 000.
30

45.
142.
100.

2, 200.
450.
24,200

SUMMARY

7000. 00|
14100. 00|
21600. 00|

3500. 00|
3170. 00|
4000. 00|
2800. 00|
2700. 00|
280. 00|
3675. 00|
250. 00|
2000. 00|
200. 00|
75. 00|
100. 00|
1800. 00|
480. 00|
90. 00|
10934. 00|
100. 00|
4400. 00|
1800. 00|
24200. 00|
4320. 00|
2363. 00|
1353. 00|
2464. 00|
750. 00|
1440. 00|
11000. 00|
51000. 00|
23000. 00|
953, 166. 00

OF REMA

I NI NG B1 D

. 00|
. 00|
. 00|

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

TH RD
BI D AMOUNT
_______________________________ |

7.00 1680
7.00 1400
1, 250. 00 8750
3, 700. 00 17390
5, 000. 00 36000
6, 500. 00 4550
6.00 3804
3, 500. 00 2800
300. 00 2100
250. 00 2250
90. 00 720
500. 00 24500
160. 00 4000.
30. 00 150.
850. 00 850.
750. 00 750.
800. 00 800.
3, 500. 00 6300.
150. 00 2400.
35.00 70.
105. 00 8085.
2, 300. 00 2300.
500. 00 1000.
500. 00 2000.
26, 500. 00 26500.
52. 00 4680.
1.80 2502.
3.60 1476.
1.50 2640.
3.20 800.
6.50 1560.
70, 000. 00* 70000.
52, 000. 00* 52000.
18, 000. 00* 18000.
1, 068, 910. 00

FOURTH

BI D AMOUNT
8.00 1920
10. 00 2000
500. 00 3500
3, 000. 00 14100
1, 200. 00 8640
4, 000. 00 2800
4.00 2536
4, 300. 00 3440
475. 00 3325
420. 00 3780
210. 00 1680
90. 00 4410
50. 00 1250
350. 00 1750
900. 00 900
400. 00 400
800. 00 800
1, 800. 00 3240
75. 00 1200
150. 00 300
150. 00 11550
200. 00 200
2,500. 00 5000
500. 00 2000
20, 000. 00 20000
55. 00 4950
2.00 2780
3.00 1230
1.20 2112
5.00 1250
6.00 1440.
10, 000. 00* 10000.
40, 000. 00* 40000.
20, 000. 00* 20000.
1,083, 768. 00

Bl D245
PACGE 10
10/ 12/ 00



